

From: [Kondra, Tyler](#)
To: [R.M. of Big Arm No. 251](#)
Subject: RE: 251 Cost Estimate
Date: May 29, 2023 8:33:10 PM
Attachments: [image002.png](#)
[23-251 Clay Cap Quantity and Cost Est With PST.pdf](#)

Good morning Bonny,

I see there are quite a few estimates that appear to be from the same project location. As I understand this is for the current application intake for RIRG so I utilized the estimate with the highest quantities as the funding program doesn't seem to base approvals on the dollar amount from what I have seen. I definitely feel this is higher than what prices will actually come in at but I do not want to underestimate, I have increased pricing to reflect potential increases in bids as it does seem that they are trending up a bit at this time.

Let me know if you have any questions or if you would like additional estimates and I will accommodate.

Have a great day!



Tyler Kondra
Rural Roads Project Manager

T+ 1 306-375-3837
M+ 1 306-281-8917

From: R.M. of Big Arm No. 251 <rm251@sasktel.net>
Sent: Wednesday, May 10, 2023 10:48 AM
To: Kondra, Tyler <tyler.kondra@woodplc.com>
Subject: FW: 251 Cost Estimate

CAUTION: External email. Please do not click on links/attachments unless you know the content is genuine and safe.

Tyler:

We received these cost estimates from your office in 2018. Council has requested that you review these and confirm that the values are still valid. This is for the N ½ 10-27-25 W2.

Thanks for your time. The clay for the project is an estimated 1 mile haul.

Bonny

From: Garnham, Allen [<mailto:allen.garnham@woodplc.com>]
Sent: November 28, 2018 3:58 PM
To: bigarmrm@sasktel.net